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Cover Letter

6™ June 2025

To the Vendor,

Dear Sir / Mdm,

SAM/ITQ/2025/0002

INVITATION TO QUOTE (ITQ): FOR THE DESIGN, DEVELOPMENT AND MAINTENANCE OF THE
COLLECTION SHOW 2025 — INTERACTIVE MAP GUIDE WEBSITE FOR SINGAPORE ART MUSEUM
(SAM)

1 Singapore Art Museum (SAM) invites Vendor Proposal for the goods and/or services described in
detail in the Requirement Specifications and on the terms set out in this Invitation to Quote as a
whole.

2 Theinvitation comprises of the following documents:
a. This Cover Letter
b. Section A: Requirement Specifications
c. Section B: Conditions of Contract
d. Section C: Annexes

3 Vendors Proposals shall be evaluated based on the following criteria:

No debarment status. *

Conformity to the requirements of the ITQ submission instructions. *
Quotation Price.

Compliance to Requirements Specification.

Quality of Proposal

Track Record

Ability to meet the stated timeline. *

™ P a0 oo

* This is a critical criterion. Quotations that do not meet these criteria are liable to be
disqualified.

4 Documents to be submitted by Vendors are:

a. ITQ Offer and/or Proposal.

b. ACRA Business Profile (Business Registration Document) and GST (Tax) status.

c. List of previous work/experience in the development of art and art-related websites in the
last 3 years and other supporting documents/materials — Detailed proposal, Track record,
Company Profile, etc.

d. All forms required as stated in Section A: Requirement Specification.

5 Vendors are to submit their proposals and other relevant/required supporting documentation
via email to: procurement@singaporeartmuseum.sg by the Closing Date, which is at 4.00 pm,
on 16" June 2025.
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6 Proposals submitted after the Closing Date shall be disqualified, at the discretion of SAM.

7 For further clarifications, vendors may submit a written request no later than 4.00 pm, on 16"
June 2025 to all of the persons listed below and additionally SAM-IT-
TenderRFP@singaporeartmuseum.sg.

Name: Charmaine Oon

Designation: Senior Manager, Content Publishing

Email: Charmaine.Oon@nationalgallery.sg

Name: Imran

Designation: Assistant Manager, IT

Email: imran.al@singaporeartmuseum.sg

Email Subject: | SAM-ITQ-2025-0002 — SAM'’s Collection Show 2025 — Interactive Map
Guide

8 SAM does not bind itself to accept the lowest or the whole of any quotations. This Invitation to
Quote will be governed by the attached, Conditions of Contract.

We look forward to receiving your proposal.

Yours faithfully,

N

Eugene Poh
Deputy Director, Information Technology
SINGAPORE ART MUSEUM

Confidentiality Note:

Except with the consent in writing of SAM, Vendors invited shall not disclose to any third parties, this
Invitation to Quote, the provisions of this Invitation documents, and any information, instructions,
plans, drawings, specifications, documents, materials and other items shown or given to the Vendors
pursuant to this Invitation to Quote by or on behalf of SAM.
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SECTION A: REQUIREMENTS SPECIFICATION

1

11

1.2

3.1

Introduction

The Singapore Art Museum (SAM) opened in 1996 as the first art museum in Singapore
located in the cultural district of Singapore. Known as SAM, the museum presents
contemporary art from a Southeast Asian perspective for artists, art lovers and the art
curious in multiple venues across the island, including a venue in the historic port area of
Tanjong Pagar. The museum is building one of the world's most important public
collections of Southeast Asian contemporary art, with the aim of connecting the art and
the artists to the public and future generations through exhibitions and programmes. SAM
is working towards a humane and sustainable future by committing to responsible
practices within its processes.

SAM'’s corporate office is located at:
1.2.1 39 Keppel Road, #03-07, Tanjong Pagar Distripark, Singapore 089065
Purpose

SAM seeks the design and development of a website to accompany an exhibition
provisionally titled Talking Objects: If Your Work Speaks for Itself. The website will serve as
an interactive exhibition guide for the public, including exhibition-related content such as
an exhibition map and artwork descriptions.

About the Exhibition:

Drawing from SAM'’s collection, Talking Objects examines the transformation that everyday
materials and quotidian objects undergo when presented as works of art. Through this
process—construction, circulation and contextual presentation—these commonplace
items accrue meaning and symbolism that shift with reception.

About the website:

The website presents an interactive map of the exhibition that is overlaid with the
exhibition’s curatorial narratives, allowing users to explore thematic links between clusters
of artworks. Each artwork can be connected through a myriad of pathways, reflecting the
dynamic process of meaning-making in art. Users are as well invited to click into individual
artwork nodes on the map to access related additional readings and resources.

Definitions

Throughout this Invitation to Quote and any resultant Contract (defined in the Conditions
of Contract), unless the context otherwise requires, the following definitions shall apply:

311 “Closing Date” means the time and the date referred to in the Cover Letter & ITQ
Notice, which is the deadline for submission of Proposal Offers.
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31.2

313

3.1.4

3.1.5

3.1.6

3.1.7

3.1.8

3.1.9

3.1.10

3.1.11

3.1.12

3.1.13

"Invitation to Quote" or “ITQ” means the invitation to participate in this
Invitation to Quote and comprises of all the ITQ Documents referred to in the
Cover Letter.

“Vendor Offer” or “Vendor Offers” or “Proposal Offer” means the submissions
made by Vendors in response to the Invitation to Quote.

“Vendor” or "Vendors" indicates the persons participating in this ITQ.
“Contractor” indicates the successful Vendor who will be awarded this ITQ.
“SAM” means Singapore Art Museum.

“Staff” means employee of Singapore Art Museum.

“Authorised Staff” means employee of Singapore Art Museum that has read,
write, and edit permission to manage content and pages on The Website.

“External User” means public users or users who do not belong to the Singapore
Art Museum.

“CMS” means Content Management System.

“The Website” means the proposed developed of the SAM Website described in
this document.

Clauses denoted by the word “shall” and “must” indicates compulsory
tasks/service to be delivered by the Contractor. SAM would consider work-
around or alternative solutions if the proposed solution does not have the
required features.

All other terms referred to in this Invitation to Quote shall have the same
meanings as those given in the Conditions of Contract. The Conditions of Contract
shall apply to the Contractor for SAM.
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4 Requirements Specification
4.1 The Website Proposal Pitch
4.1.1 Vendors shall include in their Proposal Pitch:
4.1.1.1 Draft visual concept of The Website.
4.1.1.2 Vendors shall use the information available in Annex A — User Journey
for The Platform, for the presentation of their proposal.
4.1.1.3 Vendors may also recommend sections and features that improve user
experience.
4.1.1.4 The Website architecture.
4.1.1.5 Example of how content will be presented.
4.1.1.6 Relevant Experience of Team
4.1.1.6.1 Provide list of previous work/experience in the
development of art and art-related websites in the last
3 years.
4.1.1.6.2 Provide portfolio of websites for reference in relation to
4.1.1.6.2.
4.1.1.6.3 If applicable, examples of any project that may
demonstrate their capacity to collaborate with SAM
based on this proposal.
4.1.1.7 Vendors may be required to present their proposal to SAM.
4.2 Website Design & Development

421

422

4.2.3

4.2.4

The Contractor shall design and develop a homepage and its subpages, based on
the brand identity that will be provided at a later date (refer to the User Journey
provided in Annex A — User Journey for The Platform).

The Contractor shall design and develop a site architecture that is able to present
and support various types and formats of contents within the page (e.g., types of
content include but are not limited to images, audio-visual recordings, short
texts, essays, lists).

The Contractor shall include an Artificial Intelligence plugin for users to translate
the website’s textural content from English to Tamil, Mandarin and Malay.

The Contractor shall implement search functions and/or filters on specific pages
to allow for easier searching of contents.
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4.3

425

4.2.6

4.2.7

The Contractor shall ensure that any customed domain name (e.g.
talkingobjects.singaporeartmuseum.sg) can be applied as the main URL for The
Website.

The Contractor shall participate in design discussions with SAM to conceptualise
and subsequently confirm design specifications for the website. This may include
workshops, site mapping, wireframing, mock-ups, Ul/UX development and
prototyping across web and mobile platforms.

The Contractor shall take into consideration SAM audience’s needs for clear,
concise and accessible information on SAM website when modifying/designing
any templates, modules and sitemap, and subsequent applications through
various media and marketing platforms.

Website Content

431

The Contractor shall design and develop a website that is able to contain content
such as but not limited to the type of contents listed below:

4.3.1.1 Exhibition Map: This is an exhibition schematic, showing where each
artwork is installed within the exhibition gallery. Users can interact (e.g.
mouseover) each artwork to reveal thematic links (and thematic
descriptions) connecting the artwork to other artworks. An artwork may
be linked in more than one way.

4.3.1.2 Curatorial Narrative: Short texts that describe points of commonalities
between artworks, bringing them closer for comparative study. These
could be thematic, contextual or subject connections.

4.3.1.3 Groupings: Individual artworks are grouped into sub-categories. These
groupings are presented visually (e.g. via connecting lines linking
artworks) on the Exhibition Map and are explained by Curatorial
Narrative texts.

4.3.1.4 Artists: This is an alphabetical list of artists’ names and artworks
presented in the exhibition. Each artist name links to its respective
artwork page.

4.3.1.5 Artworks: Each artwork should have an individual page containing a
curatorial write-up, transcript of an interview, audio-visual recordings,
image(s), captions and other key information. The website also suggests
other thematically related artworks.

4.3.1.6 Copyrights: This is a text listing of copyright credits of content hosted
on the site.
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4.4

4.3.1.7 Footer: The footer should contain a way for visitors to subscribe to
SAM’s mailing list and to share the site’s content on typical social
channels.

4.3.1.8 Other: The website needs to support an Artificial Intelligence plugin that
can translate the site’s English textural content into Mandarin, Malay
and Tamil languages.

4.3.2 Refer to Annex B - Proposed site map and content release for each phase and
Annex C - References of websites with similar concepts.

Website General Architecture

4.4.1 The Contractor shall develop a website that is error-free and tested to work with
at least two latest versions of desktop browsers of Microsoft Edge, Mozilla
Firefox, Google Chrome and Safari.

4.4.2 The Contractor shall develop a website that is mobile responsive and is able to
work with the latest iOS and Android OS on mobile and tablet devices, including
on the mobile web browsers for native web browser, Microsoft Edge, Google
Chrome, Mozilla Firefox and Safari.

4.4.3 The Contractor shall implement the Website without any Content Management
System and meet the requirements of this document.

4.4.4 The Contractor shall ensure that the Website is optimised as a platform with the
following minimum-security requirements:

4.4.4.1 Diligently maintained with security updates and address any security
vulnerabilities to The Website.

4.4.4.2 Secured and diligently updated plugins (if any).

4.4.4.3 Suitable for effective management & maintenance of the website,
encompassing functionalities such as content editing and site
management.

4.4.4.4 Does not have a history of neglecting to promptly address Zero-Day
exploits.

4.4.4.5 Does not have a reputation for frequently experiencing vulnerabilities
including but not limited to directory traversal, file including exploits,
DDoS attacks, Cross-Site Scripting, SQL Injection, and Brute Force
attacks.
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4.4.4.6 Must have a strong track record of security and resilience against
attacks listed in Clause 4.4.4.5 and against common vulnerabilities.

4.4.4.7 Must be equipped with robust safeguards and security enhancements
to effectively mitigate vulnerabilities outlined in the OWASP Top Ten
Vulnerabilities list.

4.4.4.8 Must propose a target source that is hosted on the vendor’s
environment for both production and staging.

4.5 Website Hosting & Environment

4.5.1

4.5.2

453

4.5.4

4.5.5

4.5.6

4.5.7

4.5.8

Vendors shall note that The Website (Web Server) shall be hosted on SAM’s Azure
platform as Static Web App.

Vendors shall indicate all the required cost for the Web Server (Azure Static Web
App). This includes any 3™ party cost and resources that may be incurred as a result
of using the Web Server. The Vendor shall be required to justify the use of the
resources and cost.

The Contractor shall develop and test in a Staging Environment and to preview
website changes before they are deployed to the Production Environment. The
Contractor shall indicate if the Staging Environment includes any Database
Replication, Debugging and error logging, Testing Tools, and Security Measures.

The Contractor shall establish a Production Environment, which will host the live
website accessible to the general public users. This environment must be
optimised for performance, reliability, scalability and with no security issues. The
Production Environment shall have the capability to include Database
Management (if necessary) and Web Server Configurations with proper Content
Security Policies implemented.

The Contractor shall develop a HTTP Status code error page in the same manner as
the website, this includes but not limited to 4xx errors.

The Contractor shall develop a Website Maintenance holding page in the same
manner as the website, this will be activated by SAM when required.

The Contractor shall develop the mechanism or process for website maintenance
holding page to be activated and displayed.
The Contractor shall note that the site

4.6 Website Analytics & Tracking
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4.7

4.8

4.6.1 The Contractor shall implement Google Tag Manager and any other analytics
tracking that is included in SAM’s Web Analytics Programs on The Website to
facilitate online advertisement and tracking efforts.

4.6.2 The Contractor shall ensure that SAM is able to generate web analytics reports on
its own in real-time for the Google Tag Manager, includes SAM’s web analytics
program, implemented.

Website Access Control

4.7.1 The Contractor shall ensure that access to all hosting environments granted to
Authorised Staff of SAM or host administrators in a SaaS/Private/Cloud hosting
environment shall be strictly controlled, based on 1SO27001 best practice or other
international standards/best practices.

4.7.2 The Contractor shall work out the process for the management of access control
for the Website and its environment with SAM.

4.7.3 The Contractor shall ensure that SAM is provided with administrator access to the
SaaS/Private/Cloud hosting environment, including all environments proposed by
the Contractor.

Website Performance

4.8.1 The Contractor shall ensure that the website meets the following performance
requirements objectives when designing and developing the website:

4.8.1.1 The website’s load capacity should be designed to support up to 200
concurrent users or accommodate up to 10,000 hits per week.

4.8.1.2 The website must prioritise to achieve optimal page load time of 2
seconds or less, recognising its critical impact on the overall user
experience. This includes employing efficient coding practices, optimising
image and file sizes, leveraging caching mechanisms, and employing
other performance-enhancing techniques to ensure swift and responsive
loading of websites.

4.8.1.3 The website should be thoughtfully designed to accommodate scalability
requirements, considering future growth and increased user or content
demand.

4.8.1.4 The website’s mobile responsiveness should be enhanced for optimal
performance on mobile devices.
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4.9 Website Security Vulnerabilities
4.9.1 The Contractor shall ensure that The Website is able to meet to SAM’s Web

4.9.2

493

49.4

495

Application Vulnerability and Penetration Testing (VAPT) procedures by:

4.9.1.1 Resolving all VAPT findings from scans conducted by SAM before the
website goes live, this will be considered as the (Pre-Go Live) scan.

4.9.1.2 The Pre-Go Live VAPT process will involve comprehensive scanning that
may take up to 2 weeks to complete. The Contractor shall provision
sufficient time for scanning and resolving possible potential
vulnerabilities before Go Live.

4.9.1.3 Post-Go Live resolution for periodic VAPT findings identified by SAM
during the contracted period.

4.9.1.4 Post-Go Live VAPT will be minimally conducted on a quarterly basis.
Contractor shall also resolve any ad-hoc VAPT performed.

4.9.1.5 Diligently resolving all vulnerabilities and weaknesses identified during
the assessment within the Service Level Agreement to ensure the
website’s security and integrity is not compromised.

4.9.1.6 Promptly remediate any identified vulnerabilities based on the Service
Level Agreement for Security.

4.9.1.7 Clearly documenting remediation actions done for VAPT findings.

The Contractor shall assume full responsibility for all security aspects concerning
The Website, including the hosting environment.

The Contractor responsibility shall encompass the installation, utilisation,
deployment, and support of the website, including the implementation of robust
security measures to safeguard against potential threats and vulnerabilities,
including the hosting environment.

The Contractor shall be responsible for incorporating and enforcing Content
Security Policy (CSP) for the website. The selection of each specific CSP directive
shall be justified based on its relevance and purpose and shall be approved by SAM.

The Contractor shall ensure all CSP implemented is effective to enhance security
and integrity of the website’s content and other potential risk.

4.10 Website Security Audit and Compliance

Business Confidential Page 10 of 35



=lnn
singaporeartmuseum

SAM/ITQ/2025/0002 CONTEMPORARY ART IN SOUTHEAST ASIA

4.10.1

4.10.2

4.10.3

4.10.4

Independent auditors or service may be engaged by SAM to conduct review of
the website to ascertain the fulfilment of deliverables in accordance with the
requirements of the contract and the requirement specifications. This may
include but is not limited to security assessments, where penetration tests may
be conducted for this purpose.

The Contractor shall work with SAM appointed auditor or service in meeting the
objectives of the review.

The Contractor shall bear the cost of any rectification resulting from the review.
The Vendors shall ensure the proposed website complies with:
4.10.4.1 Compliance with Singapore’s Personal Data Protection Act (PDPA)

and/or other international recognised privacy standards like General
Data Protection Regulation (GDPR).

4.11 Website Support and Maintenance

4.11.1

4.11.2

4113

4.11.4

4.11.5

The Contractor shall provide a warranty of 1 month (Warranty Period)
commencing from the official launch date of the Website (Go-Live).

The Contractor shall provide the Website Support and Maintenance for half-
yearly period of 6 Months, starting from the end of the Warranty Period.

The Contractor shall provide an optional of 6 Months for the Website Support
and Maintenance, commencing from the end of the 15 6 Months Support.

The Contractor shall remedy at no cost to SAM for all defects, deficiencies,
important updates (e.g., media releases, content changes), failure or damages to
the Website during the warranty period.

The Contractor shall, within the scope:
4.11.5.1 Ensure all reported issues and breakdown, including but not limited to
security related issues from Web Application Vulnerability Assessment

and Penetration Testing, are resolved within the SLA.

4.11.5.2 Ensure all applications are patched and updated to the latest stable
version.

4.11.5.3 Ensure all applications are configured and setup according to security
best practices.

4.12 User Acceptance Testing (UAT)
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4.13

4.12.1

4.12.2

4.12.3

The Contractor shall propose and perform testing to validate and attest the
following:

4.12.1.1 The proposed website requirements are fully met.
4.12.1.2 The Website is implemented based on technical specifications specified
in this document (or otherwise agreed with SAM and design proposal

approved and awarded.

4.12.1.3 The Contractor shall ensure that all defects are resolved to SAM
satisfaction before proceeding to the next phase of testing and sign off.

All UAT at various stages will require sign off by SAM as documentation prove of
completion of UAT. The UAT sign of will be used as confirmation of delivery of

service for payment.

As part of UAT, the Contractor shall provide a minimum of 1 training sessions for,
but not limited to the following:

4.12.3.1 Administration of the Website and its contents.

Documentation

4131

Upon SAM’s request, the Contractor shall provide the following documents,
information, and any other relevant documents that SAM may require, in
accordance with the timelines to be agreed between SAM and the Contractor:

4.13.1.1 Website Design and Website Architecture Specifications, including
Sitemap

4.13.1.2 Implementation Plan (includes Testing and Training)
4.13.1.3 Operational Manual, User Manual and Training Guides
4.13.1.4 Transition Plan

4.13.1.5 Communication and Escalation Plan

4.13.1.6 Change Management Plan

4.13.1.7 Risk Management Plan

4.13.1.8 All design files shall be created and saved in Vector (.Al) or (.EPS)
format. They shall be organized and stored in digital folders and made
accessible to SAM at any point in time. At the end of the Contract, the
Contractor must hand over all Final Artworks and working files to SAM.
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4.14.1 The Contractor shall provide a mechanism to SAM to ensure service levels for all
reported problems are met.
4.14.2 The service level for each classification of the incident, defect or errors in the

websites is classified and specified below:

4.14.2.1 For all issues and incidents related to The Website performance and

functionality.

4.14.2.2 Should any problems arise affecting the function or look of the website

during the implementation of the requirements, including the

functionality of The Website, the Contractor shall rectify them at no
cost to SAM within the specified times below for reported Incidents:

For all issues and incidents related to The Website performance and functionality

Except Vulnerabilities and Security Issues

Severity | Definition Examples Response | Resolution

Level TimeA Time

1 Defects/problems impacting the | Entire site, or key Within 1 Within 4
website such that SAM is unable | pages are down. hour hours
to perform its business functions
and achieve its operational
objectives.

2 Defects/problems affecting a Issues with contact | Within 4 Within 3
process or system within the form, or site hours working
website and/or CMS but for analytics. days
which exists temporary
workarounds or is not extremely
time sensitive in nature.

3 Defects/problems impacting the | Website is loading | Within 24 | Within 7
website that have minimal to no | slowly due to hours working
impact on SAM's ability to temporary spike in days
perform its business functions traffic, or
and achieve its operational newsletter
objectives. subscription form is

not working.

A Response time is defined as the time interval between the user’s activation of
request (via email or phone) to the Contractor and the acknowledgement of the
request by the Contractor.
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4.14.2.3 For all issues and incidents related to any Security issues or incidents of
The Website, The Contractor shall rectify any security concerns related
to and on the Website at no cost to SAM within the specified times
below for reported Incidents:

For all issues and incidents related to any Security issues or incidents of The Website
Severity | Definition Examples Response | Resolution
Level TimeA Time

1 Issues affecting central Malicious Security | Within 1 Within 4
infrastructure and/or creates Attacks; Security hour hours
public Breaches;
inconvenience/alarm/chaos and Ransomware
is time-critical; Potentially
resulting in adverse impact on
SAM’s business operation
and/or reputation.

2 Issues affecting Staging Traffic Within 4 Within 1
environment or systems which Interception. hours Week
are not time-critical and/or Viruses / Worms /
existing alternatives are available; | Trojans; DDoS, High
Has little or no adverse impact on | VAPT findings
SAM’s business operation and/or | resolution
reputation.

High priority on Vulnerability
exploits on the system.

3 Defects/problems impacting the Scans and probes, Within 24 | Within 2
website that have minimal to no | spoofing of emails, | hours weeks
impact on SAM's ability to spam / scam
perform its business functions emails, Medium
and achieve its operational and Low VAPT
objectives. findings resolution

A Response time is defined as the time interval between the user’s activation of
request (via email or phone) to the Contractor and the acknowledgement of the
request by the Contractor.

4.14.3  The Contractor shall also submit a comprehensive SLA specifying the prescribed

durations for the tasks described in Section 5. Where applicable and necessary.
Should any issues and/or incidents reported to the Contractor exceeds the
resolution timeframe provided in the SLA proposed (e.g., due to increased
complexity or systems errors, etc.), the Contractor shall inform SAM the
additional time needed, and all parties shall reach an agreement in writing before
proceeding with the task. Otherwise, any additional time spent on the task shall
not be recognised.

4.14.4 The Contractor shall provide a service escalation list of personnel’s contacts in the

event of unsatisfactory restoration/service rendered.

Business Confidential
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4.15

5.1

5.2

Transition Plan

4.15.1

Upon SAM request, the Contractor shall propose and implement a transition plan
to document, train and transfer operational and development know-how of The
Website (including all servers and applications) to SAM and/or its vendors to
continue the maintenance and management. The Transition Plan shall have the
following but not limited to:

4.15.1.1 Application Life Cycle Management

4.15.1.2 Website Maintenance

4.15.1.3 Systems and Infrastructure Management and Operations

4.15.1.4 Database Administration and Operation

4.15.1.5 The Contractor shall provide minimally 4 meeting sessions (2 hours per
session) for the transition.

4.15.1.6 The Contractor shall provide the transition during the contractual
period or within 3 months after the contractual period.

4.15.1.7 The Contractor acknowledges that the transition (or handover) is not
completed until sign off from SAM and/or its vendors is obtained.

4.15.1.8 Cost of Transition Plan shall be included as part of the implementation.

Project Organisation

The Contractor shall propose a governance and management structure to achieve the
following objectives:

5.1.1

5.1.2

51.3

To be overall responsible for the successful planning, implementation, transition,
and maintenance for the solution proposed.

To have a clear end-to-end accountability and commitment to SAM.

To manage risk and resolve issues in a timely manner, to minimise operational
disruption and/or business impact.

The Contractor shall propose a structure that minimally addresses the following:

521

Contract and Financial Management: The proposed structure shall support the
effective monitoring and management of contractual and financial matters. This
includes all goods and services delivery and support/liaising with Third-Party
suppliers.
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53

5.4

6.1

6.2

6.3

6.4

5.2.2 Implementation Management: The proposed structure shall support the smooth
delivery of the proposed solution.

5.2.3 Transition Management: The proposed structure shall support the smooth
transition to the proposed solution. This includes the handover of responsibilities
to SAM and/or Vendors who will be supporting The Website.

The Contractor shall provide and ensure adequate resources throughout the ITQ contract
period (Start of project till Completion of Implementation and Handover) and ensure that
all the personnel assigned are equipped with the right skill set and experience to provide
and delivery the proposed plan and solution.

Progress Meetings

5.4.1 The Contractor shall attend progress meetings in accordance with the frequency
determined by SAM.

5.4.2 A regular once weekly Progress Meeting shall cover the reporting and updates on
the progress of the project. The weekly progress meeting shall increase in
frequency if required by SAM.

5.4.3 The Contractor shall be prepared for each progress meeting with the necessary
details/agenda for discussion.

5.4.4 The Contractor shall provide a summary of the meeting discussion after the end
of each meeting.

5.4.5 The Contractor shall also ensure that all relevant personnel from the Contractor
shall be prepared for the meeting.

Human Resource Related Matters

The Contractor’s personnel shall follow the relevant policies of SAM, and the working
arrangements determined by SAM.

The Contractor shall be responsible for any insurance coverage for their personnel working
onsite at all of SAM premises and/or site(s). SAM shall not be liable for any claims made by
the Contractor and/or their personnel. The Contractor shall indemnify SAM against such
claim and any related cost.

If the Contractor’s personnel are required to travel from one premise/site to another (or to
and from other locations), the transport cost shall be fully paid by the Contractor. SAM
shall not reimburse for any transportation costs.

The Contractor shall employ only personnel who are competent, reliable and of good
character. If, in the sole opinion of SAM, any person employed by the Contractor
misconducts himself, or is incompetent, or considered not suitable for employment in
relation to the execution of the Services, SAM may in writing direct that such person be
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removed from the Contractor’s team, and he shall not again be employed for this ITQ
contract/project.

6.5 The Contractor shall adhere to all Safe Management Measures according to SAM, or
Government directives. The Contractor shall be responsible for all related cost due to the
Safe Management Measures work arrangement.

7 Service Escalation

71 The Contractor shall provide a service escalation list of personnel’s contacts in the event of
unsatisfactory service.

8 Delivery Schedule and Project Timeline

8.1 The Contractor shall start following activities within one (1) week of receipt of the signed
Quotation and/or Letter of Acceptance/Purchase Order:

8.1.1 Shall initiate a kick off meeting with the SAM team with the introduction of the
Contractor Team and schedule of the implementation timeline and plan.

8.2 The Vendors shall provide a detailed plan for the implementation of the solution, including
the estimated timeline and milestone targets.

8.3 The Contractor shall meet the following Deliverables and Schedule, based on the
estimated award period (20" June 2025):

S/N |Deliverable Estimated Schedule
1 |Staging Site for UAT Q2 FY25
To allow for extensive user testing by SAM  [By 16" July 2025
Team

50% Completion
2 |Go Live of The Website Q2 FY25

100% of the required functionalities and only By 9t Sept 2025
pages required for this period and Go Live
before 9t Sept 2025 100% Completion

4  |Warranty Period For a period of 1 month after Go
To ensure that the Website does not have  [Live of The Website

issues before going into maintenance period. [Estimated Starting 10" Sep 2025

5 [Full Maintenance and Support Estimated starting 10" Oct 2025
First 6 Months IAnnual maintenance and support
(Mandatory)
6 [Full Maintenance and Support Estimated starting 10" Mar 2026
Second 6 Months (Optional) IAnnual maintenance and support
(Mandatory)
9 Statement of Compliance
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9.1 By submitting a quotation or proposal for this ITQ, Vendors understand the requirements
of this ITQ and comply with all Requirements Specifications of this ITQ (including Section B:
Conditions of Contract), unless explicitly expressed in writing in the Vendor’s proposal or

quotation.
10 Enquiries or Clarifications
10.1 The Representative(s) for this Contract and the corresponding contact details are as
follows:
Name: Charmaine Oon
Designation: Senior Manager, Content Publishing
Email: Charmaine.Oon@nationalgallery.sg
Name: Imran
Designation: Assistant Manager, IT
Email: imran.al@singaporeartmuseum.sg
Email: SAM-IT-TenderRFP@singaporeartmuseum.sg
Email Subject: SAM-ITQ-2025-0002 — SAM’s Collection Show 2025 —
Interactive Map Guide

10.2 Vendors who wish to seek clarifications on the ITQ shall submit their written request no
later than 16" June 2025, 12.00PM.
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111 Vendors shall provide pricing offer as per format:
Price Breakdown
S/N |Deliverable Price (SGD)
1 Implementation of The Website
One Time
) Full Maintenance and Support
First 6 Months
3 Full Maintenance and Support
Second 6 Months (Optional)
A Others
If applicable
Schedule of Rates
5 Professional Services for Web Development
(per man day rate, applicable during Full
Maintenance and Support period)
11.2 The Payment Schedule shall be as follows:
S/N |Deliverable Payment % of Contract
Staging Site for UAT Q2 FY25
1 [To allow for extensive user testing by SAM By 16 July 2025
Team 50% Payment (1 Half)
Go Live of The W.eb5|te . N 02 Fy25
5 100% of the required functionalities and only By 9% Sept 2025
pages required for this period and Go Live nd
50% Payment (2" Half)
before 9t Sept 2025
Warranty Period For a period of 1 month after Go
4 [To ensure that the Website does not have  [Live of The Website
issues before going into maintenance period. [Estimated Starting 10" Sep 2025
Full Maintenance and Support Estimated étarting 10™ Oct 2025
5 IAnnual maintenance and support
6 Months
(Mandatory)

11.3 Vendors shall note that Payment Schedule for any agreed Schedule of Rates (SOR) shall be
made upon 100% completion of work for Man Days rates and Upon receipt of entitlement
for Licenses.

11.4 Vendors shall note that Payment Schedule may change based on the project’s delivery
schedule.

11.5 Vendors shall provide pricing only in Singapore Dollars.

Business Confidential
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11.6

11.7

11.8

11.9

11.10

12

121

Vendors must satisfy themselves before submitting any pricing offer and ITQ/Proposal
Offer as to the correctness and sufficiency of their Offer Price for the execution and
complete provision of all goods and/or services required under this ITQ.

The Offer Price set out in the Proposal Offer shall be deemed to have included the delivery
of all goods and/or the performance of all services to meet the Requirement Specifications
in full.

Vendors must provide their ACRA / Bizfile or Official Business Registration equivalent, and
GST Status from IRAS or Tax Registration equivalent.

All Offer Price set out in the Proposal Offer shall have a minimum validity period of 3
month, starting from the Closing Date of this ITQ.

Payment shall be made at the end of the month for invoices received by SAM by the 1st of
the month. If invoices are received after the 1st of the month, payment shall be made at
the end of the following month.

Schedule of Persons Empowered to Act

Please provide the list of persons empowered to sign contract documents and act on the
firm’s / company’s behalf using the table below:

S/N Full Name NRIC Last 4 Position Held
Characters
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SECTION B: CONDITIONS OF CONTRACT

1.2
13
1.4
1.5

1.6

DEFINITIONS

In these Conditions of Contract, unless the context otherwise requires, the following
definitions shall apply:

(a) "Background IP" means IP which is created prior to or independently of this

Contract.
(b)  "Contract" means:
(i) The ITQ Notice, Cover Letter, Conditions of Contract and Requirement
Specifications that are part of the Invitation to Quote;
(ii) The Proposal Offer (to the extent accepted by SAM in the Letter of
Acceptance and/or Purchase Order);
(iii) The Letter of Acceptance and/or Purchase Order; and
(iv) Any other documents accepted in the Letter of Acceptance and/or Purchase

Order as being part of the Contract.

(c)  “Contract Price” means the total amount payable to the Contractor for the
performance of the Services and supply of the Goods under this Contract. Unless
otherwise agreed in writing, the Contract Price shall be deemed to be the amount
stated in the Form of Proposal. Provided that if this Contract is a period contract
where Goods and Services may be ordered from time to time pursuant to Purchase
Orders, the Contract Price shall be treated on a Purchase Order basis and shall be
deemed to be the Purchase Order Price payable for the Goods and Services
specifically ordered under each Purchase Order.

(d)  "Contractor" means the successful Vendor which has been awarded this Contract by
SAM.

(e) “Deliverables” means the services, proposals, plans, reports, drawings, designs,
documents, samples and/or other items that the Contractor has to provide under
this Contract apart from the Goods.

(f) "Foreground IP" means IP which results from or is generated pursuant to or for the
purpose of this Contract.

(g) “Goods” means all goods, including parts or units thereof, which the Contractor is
required to supply under this Contract.

(h)  “IP” or “Intellectual Property” means intellectual property and shall include but not
be limited to patents, copyright and industrial design.
(i) "SAM" means Singapore Art Museum, a company incorporated under the

Companies Act

() "Party" means either SAM or the Contractor and “Parties” means both SAM and the
Contractor.

(k)  "Services" means all the works and services which the Contractor is required to
perform under this Contract.

Words denoting the singular include the plural and vice versa.

Words denoting one gender include both genders.

Words denoting natural persons include corporations, firms and unincorporated

associations and vice versa.

References to statutory provisions include a reference to any amendment, consolidation,

or re-enactment, whether by the same name or otherwise, for the time being in force.

The headings are for convenience only and not for the purpose of interpretation.
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2.2

2.3

2.4

2.5

3.2

33

3.4

SCOPE OF CONTRACT AND CONTRACT PERIOD

The Contractor shall perform the Services and complete the supply of all items of Goods in

accordance with the terms of this Contract.

The Contractor shall be an independent contractor and shall not be an agent, partner or

employee of SAM. For the avoidance of doubt, the Contractor is not authorised to enter

into any contracts on behalf of SAM.

This Contract:

(a)  Shall come into force and commence on the date the Contractor received the Letter
of Acceptance and/or Purchase Order; provided that the Goods and Services may be
required from or on other dates as may otherwise be set out in the Requirement
Specifications or in the Letter of Acceptance and/or Purchase Order; and

(b)  Shall, unless terminated, expire after the complete performance of all Services and
the complete supply of all Goods required (including any maintenance or warranty
period) or at the end of any contract period expressly stated in the Requirement
Specifications.

(c)  May be extended by SAM. The Contractor grants SAM the option, at The SAM'’s sole
discretion, to extend the contract period for one or more additional periods not
exceeding a total of two (2) years. The option to extend shall be exercised by
written notice. Unless otherwise agreed in writing, the option to extend must be
exercised at least 1 month before the expiry of the current contract period.

The Contractor shall do all things which are necessary or reasonably to be inferred from

the Contract even if not specifically set out in the Contract.

The Contractor acknowledges that it is fully aware and anticipates that some details of the

Requirement Specifications may have to be clarified during the performance of this

Contract. In this context:

(a) SAM reserves the right to issue written clarifications on the Requirement
Specifications to set out SAM’s requirements more precisely and such written
clarifications shall be deemed to be part of this Contract. These clarifications shall
include the need to delay the completion or progress of the whole or any part of the
Services or delay the delivery dates of some or all of the Goods.

(b)  The Contractor confirms that this has been fully anticipated when the Proposal Offer
was submitted and has been taken into account in the Contract Price. For the
avoidance of doubt, the Contractor shall have no claim to any compensation or
damages regardless of the nature of the clarifications issued.

PERFORMANCE

The Contractor shall provide the Goods and Services with all reasonable care, skill and
diligence.

All Goods supplied under this Contract shall be new and unused or made of new and
unused materials; unless there is agreement in writing to the contrary.

Time shall be of the essence in this Contract and the Contractor shall perform the Services
and supply the Goods within any timelines/deadlines set out in this Contract or as
otherwise agreed in writing between the Parties.

The Contractor shall work closely and collaboratively, at no extra charge, with such other
contractors as SAM may appoint in relation to the exhibition, event, activity or project that
this Contract relates to.
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3.5

3.6

3.7

4.2

43

4.4

4.5

Upon the receipt of any Deliverables or Goods, such Deliverables or Goods shall be:

(a)  Accepted or rejected by SAM through a written notice in a form that may be
prescribed by SAM in writing; or

(b) Deemed to have been accepted by SAM if no written notice to either accept or reject
the same is issued within 14 days of receipt of the Deliverables or Goods concerned.

The Contractor shall at its own costs and without prejudice to the timelines/deadlines to

be met under this Contract:

(a)  Re-perform or correct any deficiencies in the Deliverables that are rejected; and

(b)  Remove and replace Goods that are damaged, defective or in any way inferior to
approved samples or is otherwise not in accordance with this Contract.

Where the Contract is awarded based on particular brand(s)/model(s) of Goods as set out

in the Proposal Offer or as provided as samples (during the Proposal process or under this

Contract), the particular brand(s)/model(s) must be supplied. Provided that different

brand(s)/model(s) may be accepted by SAM in writing to replace the particular

brand(s)/model(s) if:

(a) the particular brand(s)/model(s) is discontinued by the manufacturer and written
documentation of this is provided to SAM’s satisfaction; and

(b) The replacement brand(s)/model(s) provide the same or better functionality and
performance as the particular brand(s)/model(s).

PAYMENT

Payment shall be made in accordance with the payment schedule set out in Section A,

Clause 11.2 unless otherwise agreed in writing.

Payments made to the Contractor shall not:

(a) Be considered evidence of the quality of any Goods or Services to which such
payments relate.

(b)  Prejudice any of SAM's rights under this Contract to reject deficient Goods or
Services and the corresponding rights to obtain replacement of Goods or re-
performance of Services either by the Contractor or otherwise.

The amount of any payment due from or debt owed by the Contractor to SAM under this

Contract may be deducted by SAM from any monies payable by SAM to the Contractor

under this Contract.

SAM shall not have to pay for any expenses or costs of whatever nature other than those

expressly set out under this Contract.

Unless otherwise agreed in writing by SAM, payment shall be made by electronic bank

transfer. The Contractor shall provide SAM with all bank account information reasonably

required by SAM in order to effect such payment. Each Party shall bear their own bank
charges.

RIGHTS OF THIRD PARTIES
A person who is not a party to this Contract shall have no right under the Contracts (Rights
of Third Parties) Act to enforce any of its terms.
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7.2

7.3

GIFTS, INDUCEMENTS OR REWARDS

SAM may terminate this Contract and to recover from the Contractor the amount of any
loss resulting from such termination, if the Contractor shall have offered or given or agreed
to give to any person any gift or consideration of any kind as an inducement or reward for
doing or forbearing to do or for having done or forborne to do any action in relation to the
obtaining or execution of this Contract with SAM or for showing or forbearing to show
favour to any person in relation to any contract with SAM, or if the like acts shall have been
done by any person employed by the Contractor or acting on his behalf (whether with or
without the knowledge of the Contractor).

DELAY IN PERFORMANCE

If there is delay in the performance of the Services or the supply of Goods due to any acts

of God, force majeure, riots and civil commotion, strikes, lock-outs or other causes or perils

beyond the Contractor's control, then in any such case the Contractor shall, for the
duration of any such circumstances, be relieved of the obligation to perform the Services
or supply the Goods thereby affected. Any part of the Services or Goods that are not so
affected shall continue to be performed in accordance with this Contract.

Subject to Sub-Clause 7.1, if the Contractor fails to complete the performance of Services

or supply of Goods by the date(s) specified in this Contract, SAM shall have the right —

(a) tocancel all or any part of such Services or Goods from this Contract without
compensation to the Contractor and to obtain the same (including similar or
equivalent goods and services in the case where the exact goods and services are
not available) from other sources and all increased costs incurred shall be deducted
from any moneys due or to become due to the Contractor or shall be recoverable as
damages; or

(b)  to deduct any moneys due or to become due to the Contractor or require the
Contractor to pay a sum calculated at the rate of 0.5% of the Contract Price for each
day of delay (including Sundays and Public Holidays), as liquidated damages until the
delayed Services or Goods are fully performed or supplied; up to a maximum
amount of liquidated damages equivalent to 10% of the Contract Price. This
maximum amount is based on the aggregate of all liquidated damages imposed for
all cases of delay during the entire period of this Contract and is not the maximum
sum for each individual case of delay.

For the avoidance of doubt, if SAM opts to impose liquidated damage under Sub-Clause

7.2(b) and regardless of whether the maximum amount of liquidated damages has been

reached, SAM shall still be entitled to exercise:

(a) its rights under Sub-Clause 7.2(a); provided that the liquidated damages already
imposed shall be offset against any increased costs recoverable under Sub-Clause 7.2
(a); and

(b)  Any rights to terminate this Contract; provided that the liquidated damages already
imposed shall be offset against any increased costs recoverable under the clauses
allowing for termination.
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10.
10.1
10.2

10.3

10.4

11.
111

11.2

12,
121

SUB-CONTRACTING AND ASSIGNING

The Contractor shall not sub-contract or assign the whole or any part of this Contract
without the written consent of SAM. The Contractor shall be fully responsible for all acts
or omissions of any sub-contractors or assignees and the acts or omissions of any such
third parties shall be deemed to be the acts or omissions of the Contractor.

APPLICABLE LAW
This Contract shall be subject to, governed by and interpreted in accordance with the Laws
of the Republic of Singapore for every purpose.

DISPUTE RESOLUTION

The Parties submit to the non-exclusive jurisdiction of the Courts of Singapore.

In the event of any dispute, controversy or claim arising out of or relating to this Contract,
no Party shall proceed to litigation unless the Parties have made reasonable efforts to
resolve the same through mediation in accordance with the mediation rules of the
Singapore Mediation Centre.

A Party that receives a notice for mediation from the other Party shall consent and
participate in the mediation process in accordance with Sub-Clause 10.2.

For the avoidance of doubt, failure to comply with Sub-Clauses 10.2 or 10.3 shall be a
breach of contract.

SUSPENSION OR TERMINATION

SAM shall, after giving 7 days written notice to the Contractor, have the right to suspend or
terminate this Contract if SAM is affected by any state of war, act of god or other
circumstances seriously disrupting public safety, peace or good order of the Republic of
Singapore. Neither party shall be liable to the other by reason of such suspension nor shall
termination save that SAM pay the Contractor the price of the Goods or Services that have
been performed and accepted by SAM. The Contractor shall refund the balance of any
payments or deposits made after deducting any outstanding sums owing by SAM to the
Contractor by reason of this Clause 11.

In addition to any other rights to terminate this Contract or any rights to cancel parts of the
Services under this Contract, SAM shall have the unilateral right to terminate this Contract
without assigning any reasons whatsoever by giving the Contractor 30 days’ written notice.
For the avoidance of doubt, the Contractor shall not be entitled to any compensation or
damages whatsoever in relation to such a termination. The Contractor shall only be
entitled to payment for any Services provided and accepted up to the end of the 30-day
notice period.

RIGHTS OF SAM IN THE EVENT OF DEFAULT BY THE CONTRACTOR

If any declaration or submission made by the Contractor in its Proposal Offer is discovered
to be false, SAM shall be entitled to rescind and terminate this Contract or cancel any part
of the Goods or Services by written notice without SAM being liable for any damages or
compensation. The termination or cancellation shall take effect from the date of the
written notice.
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12.2

12.3

12.4

12,5

13.
131

14.
141

If the Contractor is in breach or defaults in his performance of this Contract, SAM may issue
a written notice of breach or default to the Contractor. The Contractor shall, within 7 days
of the date of the notice of breach or default, remedy the breach or default or otherwise
propose a solution that is accepted by SAM in writing.

If the Contractor fails to remedy the default or otherwise propose an acceptable solution

under Sub-Clause 12.2, the Contractor shall be taken to have repudiated the Contract and

SAM shall have the right to terminate the Contract or cancel any part of the Goods or

Services by way of a written notice of termination or cancellation as the case may be. The

termination or cancellation shall take effect from the date of the written notice and SAM

shall not be liable to the Contractor for any damages or compensation.

SAM shall be entitled to terminate this Contract or cancel any part of the Goods or Services

by written notice without SAM being liable for any damages or compensation if:

(a)  any proceedings are commenced for the liquidation, dissolution or bankruptcy of the
Contractor and the same not discharged or discontinued within 14 days of its
commencement, or if the other Contractor becomes bankrupt or goes into
liquidation either voluntarily or compulsorily except for the bona fide purpose of
amalgamation, merger or re-construction;

(b)  The Contractor compounds with any of its creditors or has a receiver appointed in
respect of the whole or any part of its assets;

(c) A writ of distress or execution or other process of any court is levied or issued
against any property of the Contractor and is not withdrawn within 14 days of its
commencement; or

(d)  The Contractor ceases or threatens to cease to carry on business except for the bona
fide purpose of amalgamation, merger or reconstruction.

The termination or cancellation shall take effect from the date of the written notice.

If there is any termination of this Contract or cancellation of Goods or Services under this

Clause 12, SAM shall have the right to purchase, from other sources, the Goods and

Services (including similar or equivalent goods and services in the case where the exact

goods and services are not available) that have not yet been performed or supplied at the

time of termination or cancellation. All increased costs incurred by SAM in purchasing the

Goods or Services or similar or equivalent goods or services from other sources shall be

deducted from any moneys due or to become due to the Contractor or shall be

recoverable as damages.

VARIATION OF CONTRACT
No attempts to vary this Contract shall have any force unless made in writing and executed
by the Contractor and the authorised contract signatory of SAM.

TAXES, FEES AND DUTIES

The Contractor shall be responsible for all corporate and personal income taxes, customs
fees, duties, fines, levies, assessments and other taxes payable by the Contractor or its
employees. If SAM receives a request from the tax authorities to pay on behalf of the
Contractor and/or the Contractor's employees, or to withhold payments from the
Contractor in order that SAM may subsequently so pay, any of the said taxes, fees, duties,
fines, levies and assessments, the Contractor authorises SAM to comply with the terms of
the said request.
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14.2

14.3

15.
15.1

16.
16.1

17.
171

17.2

17.3

17.4

18.
18.1

If the Contractor is a taxable person under the Singapore Goods and Services Tax Act, SAM
shall pay to the Contractor the Goods and Services Tax chargeable on the supply of Goods
and Services to SAM.

The Contractor shall submit a copy of the Certification of Registration for Goods and
Service Tax if requested to do so by SAM in writing.

GOVERNMENT REGULATIONS

The Contractor shall, at its own costs, obtain and maintain all licences, permits,
authorizations or certifications required without any restrictions or qualifications
whatsoever so as to enable the Contractor to fulfil all its obligations under the Contract.

INDEMNIFICATION

In the event of SAM being held liable for damages arising out of any claim by any agent,
workman or employee of the Contractor or any sub-contractors or suppliers of the
Contractor, pursuant to the performance of this Contract, the Contractor shall indemnify
SAM against such claim and any related costs, charges and expenses incurred by SAM.

CONSORTIUM

As used in this Contract, “Consortium” means an unincorporated joint venture through the

medium of a consortium or a partnership.

Joint and Several Responsibility

(a)  Each member of the Consortium shall be jointly and severally responsible to SAM for
the due performance of this Contract.

Addition of members to Consortium

(a)  Any proposed changes to Consortium membership must be approved in writing by
SAM.

(b)  Should additional member(s) be added to the Consortium at any time with the
written approval of SAM, he or they shall be deemed to be included in the
expression 'the Contractor'.

Withdrawal from Consortium

(a) If any member of the Consortium withdraws from the Consortium, goes into
Liguidation, is wound up or ceases to exist in accordance with the laws of the
country of incorporation:

(i) This Contract shall continue and not be dissolved, and
(ii) The remaining member(s) of the Consortium shall be obliged to carry out
and complete the Services.

CONTRACTOR’S PERSONNEL

The Contractor shall replace its personnel (inclusive of the personnel of any sub-

contractors or agents) within 5 days from the date of written notice from SAM that the said

personnel is either:

(a)  Technically incompetent in carrying out the Services or the work to be done in order
to supply the Goods; or

(b)  Behaving in a manner that is found to be unacceptable and which affects the proper
completion of the Services or supply of the Goods.

What amounts to technical incompetence or unacceptable behaviour for the purposes of

this Sub-Clause 18.1 shall be determined at the sole discretion of SAM.
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18.2

18.3

19.
19.1
19.2

19.3

19.4

19.5

19.6

The Contractor shall ensure that:

(a) Thereis compliance by the Contractor and its employees, subcontractors and agents
with all the rules and regulations of SAM’s buildings and premises or the buildings
and premises belonging to third parties where Services have to be performed or
Goods have to be delivered (collectively “the Sites”);

(b)  The performance of Services or delivery of Goods at the Sites do not cause any
disruption or interference to the normal business or activities carried out by SAM or
third parties (as the case may be) at the Sites; and

(c) Thereis compliance by the Contractor and its employees, subcontractors and agents
with all reasonable directions or instructions of SAM or third party supervisors or
managers at the Sites.

If the Contractor’s Proposal Offer states that Services or parts of Services are to be

performed by specific personnel, such Services must be performed by the personnel

concerned; and such personnel must not be replaced unless the written consent of SAM is
given. The Contractor shall ensure that any replacement personnel have comparable skills

and experience as the personnel being replaced such that there is no adverse effect on the
progress or quality of the Services.

SAM LICENCE OF INTELLECTUAL PROPERTY

Nothing in this Contract shall affect any person’s right to own or licence Background IP.

SAM agrees that all rights, title to or interest in, all Foreground IP created by the

Contractor shall vest in the Contractor.

In consideration of SAM agreeing to the vesting of the Foreground IP in the Contractor, the

Contractor shall obtain for and grant to SAM and its agents, free of any additional charge,

an irrevocable, worldwide, perpetual, non-exclusive licence, to use, modify and reproduce

all Foreground IP which is or becomes vested in the Contractor so as to:

(a)  Use, repair, maintain, refurbish, reproduce, modify, adapt, integrate or develop any
Goods and to do anything necessary or incidental for these purposes;

(b)  Use, reproduce or adapt any Deliverables and Goods under this Contract; and

(c) Complete the performance of Services or delivery of Goods under this Contract in
the event of termination or cancellation of any part this Contract as a result of the
Contractor’s breach or default.

The Contractor shall obtain for and grant to SAM and its agent, free of any additional

charge, a worldwide, perpetual, non-exclusive licence, to use all Background IP owned by

or licensed to the Contractor, its employee, subcontractor, supplier or agent.

For the avoidance of doubt, Sub-Clause 19.2 does not, vest in the Contractor, any IP in any

results, report, data or information generated or produced by the Contractor, SAM or

another person on behalf of SAM as a result of this Contract. The title to all IP in any such

results, report, data or information so generated or produced as a result of this Contract

shall be owned by SAM.

If the Contractor, its employee, subcontractor, supplier or agent intends to sell or transfer

their Background IP or Foreground IP, the Contractor shall ensure that the purchaser of the

Background IP or Foreground IP and every successor in title to the interest in the

Background IP or Foreground IP has prior written notice of the licence that the Contractor,

its employee, subcontractor, supplier or agent has granted to SAM.
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19.7

19.8

20.
20.1

20.2

20.3

20.4

21.
211

21.2

21.3

If any licence granted or obtained for Foreground IP or Background IP under Sub-Clauses

19.3 or 19.4 is registerable under any IP registration system in Singapore, the Contractor

shall:

(a) register the licence under the IP registration system in Singapore; and

(b)  deliver copies of documentary proof of such licence registration to SAM as soon as
possible.

The Contractor shall indemnify SAM against any action, claim, damages, charges and costs

arising from or incurred by SAM due to any infringement or alleged infringement of

patents, design, copyright or any other IP rights in relation to the use of Foreground IP or

Background IP or otherwise in relation to the Goods or Services under this Contract.

CONFIDENTIALITY

Except with the written consent of SAM, the Contractor shall not disclose this Contract or
any of its provisions, or any purchases made under this Contract or any information issued
or furnished by or on behalf of SAM in connection with this Contract to any person.

In addition, the Contractor shall not make use of any information obtained directly or
indirectly from SAM or compiled or generated by the Contractor in the course of this
Contract which pertains to or is derived from such information, other than use for the
purposes of this Contract, without the prior written consent of SAM.

The Contractor shall not publish or release, nor shall it allow or suffer the publication or
release of, any news item, article, publication, advertisement, prepared speech or any
other information or material pertaining to any part of the obligations to be performed
under the Contract in any media without the prior written consent of SAM. For the
avoidance of doubt, this restriction includes any citation that SAM is or was a customer of
the Contractor.

The Contractor hereby also agrees and undertakes to use any personal data as defined in
the Personal Data Protection Act 2012 (the “Act”) as disclosed to it by SAM solely for the
purposes for which such personal data has been disclosed to the Contractor and for no
other purposes. The Contractor warrants that the security measures which it has in place
to protect such personal data are no less stringent than those employed by SAM and
undertakes to indemnify SAM for any breach of this warrant that would cause SAM to be in
breach of the provisions of the Act.

SAM'’S REPRESENTATIVE

SAM shall appoint one or more persons to supervise and liaise with the Contractor for the
purposes of this Contract. The Representative(s) shall be as named in the Requirement
Specifications or otherwise through written notifications.

All instructions, directions, notices, consents, approvals or waivers that may be given at
SAM’s discretion under this Contract shall not be binding on SAM unless given in writing or
under the hand of the Representative(s).

For the avoidance of doubt, the Representative(s) cannot vary this Contract unless the
Representative(s) concerned are also authorized contract signatories as required under
Clause 13.
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22. PROJECT MANAGEMENT
22.1 Project Office

22.2

22.3

224

(a)

(b)

If the Contractor does not already have a Project Office in Singapore, the Contractor
shall, if required to do so under the Requirement Specifications or otherwise in
writing by SAM, establish a Project Office in Singapore at its own expense. The
Project Office is to coordinate the performance of this Contract and serve as the
common service location for SAM to contact for the provision of all the Goods or
Services.

If required under the Requirement Specifications or otherwise agreed in writing by
SAM, more than one Project Office shall be set up.

Project Manager

(a)

(b)

(c)

The Contractor shall designate a Project Manager and the Project Manager shall be
primarily responsible for directing and coordinating all the Contractor’s obligations
under this Contract. The Project Manager shall be deemed to be the Contractor’s
agent in all dealings with SAM and all actions of the Project Manager shall be binding
on the Contractor.

The Representative(s) shall have direct access to the Project Manager at all times
during the performance of this Contract and if the Project Manager is absent from
Singapore for any duration, the Contractor shall designate another employee to
perform his duties and functions.

If required under the Requirement Specifications or otherwise agreed in writing by
SAM, more than one Project Manager shall be designated.

Implementation Plan
Unless otherwise agreed by SAM in writing:

(a)

(b)

within 7 days from the date of the Letter of Acceptance and/or Purchase Order (or
each Purchase Order if this is a period contract), the Contractor shall produce a Final
Implementation Plan showing the time schedule and sequence of events necessary
for the provision of the Goods or Services.

The Final Implementation Plan shall be not be acceptable unless it meets the
timelines and/or stipulated completion dates set out in the Requirement
Specifications (and the Purchase Order concerned if this is a period contract).

Progress Reports & Meetings

(a)

(b)

The Representative(s) shall have the right to regular written reports on progress and
status of completion of the Services and delivery of the Goods in a format approved
in writing by the Representative(s). The Representative(s) may, at the
Representative’s sole discretion, request for such reports in monthly, fortnightly or
weekly intervals; and may change the intervals from time to time. The submission
and receipt of these reports shall not in any way prejudice the rights of SAM to make
any claims against the Contractor if the terms of this Contract are not met.

The Representative(s) shall have the right to call for progress meetings from time to
time and/or on regular weekly or other intervals as determined by the
Representative(s). During such meetings, the Project Manager shall attend and
report to the Representative(s) on the completion of the Services and delivery of the
Goods. The progress meetings shall be held at venues chosen by the
Representative(s).
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23.
23.1

24.
241

25.
25.1

25.2

253

26.
26.1

26.2

(c)  The Contractor shall notify the Representative(s) of any expected delay in the
performance of this Contract. The Consultant shall refer immediately to the
Representative(s) any matter likely to impede the provision of the Goods or Services;
provided that such notices shall not excuse the Contractor from meeting its
obligations under this Contract.

CUMULATIVE REMEDIES

The provisions of this Contract, and each of the rights and remedies of SAM under this
Contract are cumulative and are without prejudice to one another and are in addition to
any rights or remedies SAM may have in law or in equity. No exercise by SAM of any one
right or remedy shall operate so as to hinder or prevent the exercise by it of any other right
or remedy.

WAIVER

No waiver of any breach of a provision of this Contract shall be deemed to be a waiver by
SAM of any other provision or of any subsequent breach of the same provision. The failure
of SAM to immediately enforce any of the provisions of this Contract shall in no way be
interpreted as a waiver of such provision and waivers shall be binding on SAM only if done
in writing.

WARRANTY (APPLICABLE ONLY IF REQUIRED UNDER THE REQUIREMENT SPECIFCATIONS)
If a warranty is required for the Goods under the Requirement Specifications, the Warranty
Period shall commence on the date of receipt of the Goods by SAM. The length of the
Warranty Period shall be twelve (12) months unless another period is specified in the
Requirement Specifications.

Where during the Warranty Period, any Goods is found to be:

a. Defective in design, materials or workmanship; or

b. Not in accordance with this Contract or any specifications incorporated therein by
reference or otherwise; or

C. Having been used, installed, operated, stored and maintained in accordance with the

written instructions of the Contractor, fails to function properly or fails to meet any
performance guarantees set forth in this Contract or specifications published by the
Contractor as applicable to the Goods;
The Contractor shall, at its own expense (including transportation costs), at the written
notification of SAM, replace, rectify or completely repair the damaged or defective Goods.
The Contractor may, in lieu rectification or repair, elect to replace the damaged or
defective Goods within 5 days of the notification.

TITLE AND RISK

Title to the Goods shall pass from the Contractor to SAM upon receipt by SAM in
Singapore.

The risk of loss or damage to the Goods shall pass from the Contractor to SAM upon
receipt by SAM in Singapore. Provided that risk of loss or damage to the Goods shall be
borne by the Contractor from the time the Goods are received by the Contractor for the
purpose of modification, replacement, repair or rectification until the same are delivered
and received by SAM.
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27. SEVERABILITY

27.1 The invalidity, illegality or unenforceability of any of the provisions of this Contract shall
not affect the validity, legality and enforceability of the remaining provisions of this
Contract.

28. RETURN OF DOCUMENTS AND OTHER ITEMS

28.1 Within 14 days of the termination or expiry of this Contract, the Contractor shall return all
records/documents and copies of the same; and all items under the Contractor’s
possession which:
a. belong to SAM;
b. were received from SAM; or
[ were produced pursuant to this Contract.
In the case of softcopies, such records/documents shall be emailed to SAM’s
Representative or copied to CDRs/DVDs if the same are provided by SAM and any copies
stored in the computer or other storage equipment or media used by the Contractor shall
be securely deleted or erased.

29. SAMPLES TESTING

29.1 SAM shall, at its sole discretion, have the right to call for samples of the Goods to be
supplied under this Contract for approval and for such further samples as are required until
the samples submitted are in accordance with the requirements of this Contract. Upon the
approval of SAM, the approved samples shall form the standards to be maintained for the
duration of this Contract.

29.2 If any Goods supplied are not in accordance with this Contract or with any approved

sample, then, SAM shall have the right to submit any such Goods to expert examination
and/or test and all costs in connection with the same shall be borne by the Contractor
unless such examination and/or test shows that the said Goods are in accordance with this
Contract or with the approved samples.
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Annex C - References of websites with similar concepts

1. ArtInstitute Chicago [https://www.artic.edu/visit/explore-on-your-own/museum-floor-plan]

The floorplan on this site, is in reference to how individual bubbles on the floorplan are showing
sections of artworks.

2. V&A [https://www.vam.ac.uk/features/digitalmap]

This site showcases how the interaction would be like upon interacting on a section i.e., “Artwork” a
popup box would show an image of the artwork and a brief write-up.

3. Saint Louis Art Museum [https://www.slam.org/floorplan/]

Another example of a floorplan in a museum and how it could be cited as an example of how the
show’s single gallery space can look like.
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